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STATE OF CALIFORNIA—CALIFORNIA STATE TRANSPORTATION AGENCY

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER )

P.0. BOX 168041, MS-43

SACRAMENTO, CA 95816-8041 Serious drought
PHONE (916)227-6299 Help save water!
FAX (916) 227-6282 :

TTY 711

www.dot.ca.gov

June 9,2014 Facsimile: (909) 622-3053
Ricardo Jimenez, Vice President 08-0J8504

Reyes Construction, Inc. 08-SBd-138-R24.1

1383 S. Signal Drive B.O. 05/08/14

Pomona, CA 91766

Dear Mr. Jimenez:

The Department of Transportation (Caltrans) received a bid submitted by Reyes Construction, Inc
(Reyes) for Contract 08-0J8504 on May 8, 2014. By this letter, Caltrans notifies Reyes that its bid is
nonresponsive because it failed to properly complete the Subcontractor List form.

Caltrans 2010 revised Standard Specifications, Section 2-1.33C states in part, “...The Subcontractor List
must show the name, address, and work portions to be performed by each subcontractor listed. Show
work portions by bid item number, description, and percentage of each bid item subcontracted". On the
Subcontractor List form submitted with the bid, Reyes listed percentages that are representative of the
total contract bid, rather than the percent of work to be performed.

Based on the above, Caltrans will proceed to award the contract to the lowest responsible bidder,
provided that all requirements are met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not
obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend
your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no
later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at
(916) 227-6228.

Sincerely,

{

‘2&_10 c¢MILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services

Attachment

“Provide a safe, sustainable, integrated and efficient transporiation system
to enhance California’s economy and livability”


http://www.dot.ca.gov

BID ITEM LIST

08-0J8504
ltem | Item ltem Description Unitof |Estimated | Unit Price ltam Total
No. |Code 3 Measure | Quantity
1 | 070030 |LEAD COMPLIANCE PLAN LS
LUMP SUM | LUMP 8UM | 7,700 .00
2 [080100 |TIME-RELATED OVERHEAD (WDAY) WDAY | 350 —
l, 100 eo | Hogp, 0c.0v
3 | 120080 | CONSTRUCTION AREA SIGNS LS
LUMP SUM | LUMP 8UM | |] T4¢). 00
4 |120100 |TRAFFIC CONTROL SYSTEM LS 15
LUMP SUM | LUMP sUM | 52,000. 00
5 | 120151 | TEMPORARY TRAFFIC STRIPE (TAPE)  |LF 15,800
B 2.4 3:?;420.00
8 |120152 | TEMPORARY PAVEMENT MARKING SQFT |48
(TAPE) 6.00 28¢ 00
7 |120165 |CHANNELIZER (SURFACE MOUNTED)  |EA 120
3}.00 3,710.00
8 |120200 | FLASHING BEACON (PORTABLE) EA 3
\: égd 00 thgﬁ go
® 128601 | TEMPORARY SIGNAL SYSTEM LS :
LUMP SUM | LUMP 8UM | 215 0x).00
10 | 128651 |PORTABLE CHANGEABLE MESSAGE EA 5 -
SIGN (EA) R,100.00 {40,500 .00
11 | 128660 | TEMPORARY FLASHING BEACON EA 2
9,350.00 | 8700 .00
12 [129000 | TEMPORARY RAILING (TYPE K) LF 3,490 :
12.50 43,625. 00
13 (129100 | TEMPORARY CRASH CUSHION MODULE | EA 84 :
®Loo | €038 00
14 | 130100 |JOB SITE MANAGEMENT s
: LUMP SUM | LUMP 8UM | ,050.00
16 | 130300 | PREPARE STORM WATER POLLUTION  |LS '
PREVENTION PLAN Lump sum | Lump sum | 1,850, oo
16 | 130310 | RAIN EVENT ACTION PLAN EA 48 500.00 24,000,00
17 | 130320 | STORM WATER SAMPLING AND EA. 21
ANALYSIS DAY S40.00 | V,240.0p
18 [ 130330 | STORM WATER ANNUAL REPORT EA 1 2,000.00 | 2,000.00
19 |130620 | TEMPORARY DRAINAGE INLET EA 2
PROTECTION 595.00 1,190 00
20 | 130640 | TEMPORARY FIBER ROLL F 1,800
: 5.00 | 950 0
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ltem | ltem ltem Description Unit of Estimated Unit Price Item Total
No. |Code Measure | Quantity
21 |130880 | TEMPORARY SILT FENGCE LF 1,350
Lf L0 5;670 .00
22 [130710 | TEMPORARY CONSTRUCTION EA 2
ENTRANCE 1, 000.00 | 92, g00. 00
23 | 130720 | TEMPORARY CONSTRUCTION SQYD |40
ROADWAY 80.00 | 2700.00
24 130730 |STREET SWEEPING LS
LUMP SUM | LUMP SUM | {4, 000.00
25 |130900 | TEMPORARY CONCRETE WASHOUT LS
LUMP SUM | LUMP SUM | ¢, 900.00
26 | 140003 | ASBESTOS COMPLIANCE PLAN LS
_ LUMP SUM | LUMP SUM | 2 |gp.60
27 |141103 | REMOVE YELLOW THERMOPLASTIC LF 5,020
TRAFFIC STRIPE (HAZARDOUS WASTE) |.05 521.00
28 |141120 | TREATED WOOD WASTE LB 8,130
0.60 43K .
29 |146002 | CONTRACTOR-SUPPLIED BIOLOGIST LS
(LS) - LUMP SUM | LUMP SUM | 1{p],(00-60
30 |150662 | REMOVE METAL BEAM GUARD RAILING |LF 520 3
50 4470.00
31 |150714 | REMOVE THERMOPLASTIC TRAFFIC LF 4,160
| STRIPE 0.60 24% . 00
32 |026930 | REMOVABLE BOLLARDS EA 4 -
1160.00 | &,600-00
33 |151270 | SALVAGE METAL BRIDGE RAILING LF 550 :
| . 550 | 3,025.00
34 |152316 |RESET ROADSIDE SIGN (ONE POST) EA 1
35 |152423 | ADJUST MONUMENT TO GRADE EA 3
©6&0.00 {,99. 00
36 |153103 |COLD PLANE ASPHALT CONCRETE SQYD [110 i
PAVEMENT 22.00 2,420. 00
37 |156572 | REMOVE RAILING LF 76
7].00 532.00
38 |157550 | BRIDGE REMOVAL LS
LUMP SUM | LUMP SUM |5 2.00.00
39 [160102 | CLEARING AND GRUBBING (LS) LS - ;
LUMP SUM | LUMP SUM | 71,2.00. 00
40 |190101 | ROADWAY EXCAVATION CY 12,300
39.00 |¥4,700 .00

Contract No. 08-0J8504
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ltem | ltem Item Description Unit of Estimated Unit Price ltem Total
No. |Code Measure | Quantity
41 192003 |STRUCTURE EXCAVATION (BRIDGE) CY 450
(F) 120.00 | 64,000. 60
42 |193003 | STRUCTURE BACKFILL (BRIDGE) cY 185 de
(F) L15.00 | 48,315, 00
43 |200123 | CULTIVATION SQYD  |[1,180
.10 ‘nlq% 00
44 | 204008 | PLANT (GROUP H) EA 610
[3.00 ’),CBG. Op
45 | 204099 |PLANT ESTABLISHMENT WORK LS ‘
‘ LUMP SUM | LUMP SUM | 9 300.60
46 | 210350 |FIBER ROLLS LF 3,910
' 330 12,9¢3.00
47 |210430 |HYDROSEED SQFT | 56,300
0:15 ?,445. 00
48 | 210600 | COMPOST SQFT [ 44,100
0.-20 % i §20.00
49 | 260203 | CLASS 2 AGGREGATE BASE (CY) CY 450
130.00 | 58,50.00
50 |390132 | HOT MIX ASPHALT (TYPE A) TON 955
: 200-00 |141,000.00
51 |394077 | PLACE HOT MIX ASPHALT DIKE (TYPEF) |LF 340
‘ .06  |H,7760.00
52 395000 |LIQUID ASPHALT (PRIME COAT) TON 3 5
: L20.00 | 3,71%0-00
53 | 397005 |TACK COAT TON 05
3,150.00 |1/515.00
54 |490590 |48" PERMANENT STEEL CASING LF 555
450.00 |29 750.00
55 | 490501 |60" PERMANENT STEEL CASING LF 270
ém_ o0 8 52., 0/0.00
56 |490607 |48" CAST-IN-DRILLED-HOLE CONCRETE |LF 555
PILING 595.00 |3%0,22500
57 |490609 | 60" CAST-IN-DRILLED-HOLE CONCRETE [LF 270
_ PILING Goo.00 |l62, 0000
58 | 044553 | 36" CAST-IN-DRILLED-HOLE CONCRETE [LF 175
PILING (ROCK SOCKET) $00. po /f/(), dap o
59 | 490684 |48" CAST-IN-DRILLED-HOLE CONCRETE |[LF 285
PILING (ROCK SOCKET) 900.00 |256,500.00
B0 | 500020 |PRESTRESSING PRECAST GIRDER LS
LUMP SUM | LUMP SUM | I8 700

Contract No. 08-0J8504
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BID ITEM LIST

08-0J8504
ltem | ltem Item Description Unit of Estimated Unit Price ltem Total
No. |Code Measure | Quantity ]
61 |5100563 |STRUCTURAL CONCRETE, BRIDGE cY 1,150 G20.06_ | 12H.80p.00
(F) '
62 |510086 |STRUCTURAL CONCRETE, APPROACH cY 102 ! :
(F) SLAB (TYPE N) MS.00 | 9 050.00
63 |510502 |MINOR CONCRETE (MINOR STRUCTURE) |CY 5.8
I100. 00 | 11,620,06
64 |044554 |RANDOM BOULDER TEXTURE SQFT  [1,250
(F) H6.00 | 57 500.00
65 |5612277 |FURNISH PRECAST PRESTRESSED EA 5
CONCRETE BULB-TEE GIRDER (80-60) 33,000.00 |165 a00.00
66 |512288 |FURNISH PRECAST PRESTRESSED EA 10
CONCRETE BULB-TEE GIRDER (40'-50') 28,000.00 |2.&0,000.00
67 |512289 |FURNISH PRECAST PRESTRESSED EA 10
CONCRETE BULB-TEE GIRDER (50-60") 39,000.00| 290, 000.c0
68 |512500 |ERECT PRECAST PRESTRESSED EA 25
F CONCRETE GIRDER b,400. oo 160,000. 00
69 |519081 |JOINT SEAL (MR 1/2") LF 115 '
04.00 |1,360.00
70 519100 |JOINT SEAL (MR 2") LF 115 ‘
71 |520102 |BAR REINFORCING STEEL (BRIDGE) LB 275,000 '
3] 115 3)b,250.00
72 |520110 | BAR REINFORCING STEEL (EPOXY LB 116,000
F ' | COATED) (BRIDGE) |.50 |74, 000 -°°H
73 | 507601 | PREPARE AND STAIN CONCRETE SQFT  |41,780
(F) | -%g ~\'| { -)..% 0o
74 | 665024 |24" CORRUGATED STEEL PIPE LF 120 '
(.109" THICK) 106.00 12,120.00
75 | 705015 |24" STEEL FLARED END SECTION EA 2 ,
: 188.00 | 3300
76 |721028 |ROCK SLOPE PROTECTION cY 6.2
(NO. 2, METHOD B) (CY) 280.09 | 1,736.00
77 | 728011 |ROCK SLOPE PROTECTION FABRIC SQYD |32
(CLASS 8) 3.00 96, OO
78 | 750001 | MISCELLANEOUS IRON AND STEEL LB 650
I 1o s, 0o
79 | 750501 | MISCELLANEOUS METAL (BRIDGE) LB 10,500
) - 3.90 40950 00
80 |026031 | TEMPORARY ARROYO TOAD FENCE LF 1,140
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Item | ltem ltem Description Unit of Estimated Unit Price ltem Total
No. |Code Measure | Quantity
81 | 820107 |DELINEATOR (CLASS 1) EA 13
2400 | 312.00
82 |820118 |GUARD RAILING DELINEATOR EA 5 6 q
.00 5.00
83 |820130 |OBJECT MARKER EA 2
10.00 | 220.00
84 |832006 | MIDWEST GUARDRAIL SYSTEM LF 240
(STEEL POST) 3l.oo | Um0
85 832016 | MIDWEST GUARDRAIL SYSTEM (7' POST) |LF 340 B
. 90 110,200 00
86 |832070 |VEGETATION CONTROL SQYD | 160 c
(MINOR CONCRETE) 32,00 20,00
87 |839543 |TRANSITION RAILING (TYPE WB-31) EA 3
2050.00 | 109 00
88 | 839581 | END ANCHOR ASSEMBLY (TYPE SFT)  |EA 1 Boo.00 | .
: 00.00
89 | 839585 | ALTERNATIVE FLARED TERMINAL EA 2
SYSTEM 2,750. 00 | 5,500.00
90 | 044555 | CONCRETE BARRIER LF 667
) (TYPE 80 MODIFIED) 275.00 (183495 00
125,
91 |840560 | THERMOPLASTIC TRAFFIC STRIPE LF 6,690
(SPRAYABLE) 120 %,028.00
92 999990 | MOBILIZATION LS
LUMP SUM | LUMP SUM {121, 00y .go
i ér’ 0?31 5q5, OO
TOTAL BID: L - Vg

Contract No. 08-0J8504
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Received May 30 2014 11:45am ;
P5/38/20814 11:4P 98962382500 REYES CONSTRUCTION PAGE 81/83

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

SUBCONTRACTOR-LIST : i
DES-OE-0102.2 (REV 3/2011) Bidder Name: Reyes Construction, Inc,

The bidder mus! |dentify each subcontractor performing work in an amounl in excess of 1/2 of 1 percent of Ihe total bid or
$10,000, whichever Is greater (Pub Cont Code § 4100 at 6aq.). Complete columns 1 and 4 and submit wilh (he bid.
Complete columns 2 and 3 and submit with the bld or fax To (816) 2276262 wilhin 24 hours afier the bid opaning. Failure
to provide complele informalion in columns 1 (hrough 4 within the time specified will result in a nonresponsive bid.

Column 1: Business Column 2: Bld Column 3: Porcantage Column 4: Descriplion of
Name and Locatlon itam Nos, of Bit lom Subcontracted Subcontmctad Wark

\
HARDY ¢ Harper,INC . '3(::,5'0'9, 3.9 cz ASPHALT

© 122 € WARNER avE . 52,53
SANTAANA, A G270 5

2) Envemic ENVIRomENTAL
SERVICES 29 249, BloLoGicT
| 7202 SOTHARD ST,
Suite A,
HUNTINETON BEACH, (4
A2L4"7

@ CLEVELAND weeck (NG
(28 E@eons pL. | OB 24 PRAOCE REMOVA(

Covina, cq F1722

\

@ ZEFIRD OOR%RA-TJON ;
3¢6% (AeSoncT #2285 | D959 159, CIPH PjES
TORRANCE, Ca V0503 :

@ DRG? INCDQ—VORATE'D Sq,gg‘ 7,
e LIE 0 A AvE Rz 32,89 097,
ARCabtAa, Ca o0 ¢

P + —

ADA Nofi For individuals wiih sonory disabiifics, By ducuncnl fx-avalahin b ellematn formats. For mivmmalion call (p18) 854-6410 or TDD (010) OF4-3880 or
A 1C® . fle Rennrd= and Forme Managentent, 1120 N 8kool, M5-N9,Sncrmenio, TA 85A1A,

Contract No. 08-0J8504
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Recejved May 30 2014 11:4Bam
p5/38/2014 11:48 99962382500 REYES CONSTRUCTION PAGE B2/83

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

SUBCO CTOR-LIST
DES _OE_MS:!:;‘E‘V mm:? L Bldder Ngme: Reyes Construction, Inc.

The bidder must Identify each subcontractor performing work in an amount in excese of 1/2 of 1 percent of lhe total bid or
$10,000, whichever |s grealer (Pub Cont Code § 4100 el saq.). Complete columns 1 and 4 and submit with the bid.
Completo columns 2 and 3 and submit with the bid or fax lo (916) 227-6282 within 24 hours after the bid opening. Fallure
lo provide complele informafion in columns 1 through 4 within the time specified will resull In a nonresponsive bid,

Column 1: Business Column2: Bid Column 3: Percontage Column 4: Descriplion of
Name and Lacatlon llem NoA. of Bid llam Subcontracied Subcontracted Work
©Ccuwacer pAve ¢, | ¢y | 0% PST-TENS town
19 H{LISDALE AVE | B (EDERg

SAN JosE ,ch A5136

@ PnC PAUFIC ConsT Markies | V56,7,

3 : >
PO Bax 294905 W | 27,313, | 0.6 '] IENING 3 STRIPING
: 'P“EL'AN, CA ql‘:’ﬂ'},&‘ ’
® con-eat e co ' ' |
' " 39 STAIN ConcReT e

IOMY SHoEmaxee AE
SANTA FE SPRINGS (4 7T 06T

@ E nop IN NOVAT (0w S (DVBE) 342,18

1
6213 LNOIS Ave bl e RATF|( ContRoL
PARAMQUNT , CA 40773, !
OLD Cast(ge i : |
T
. Box 2020 67’(5‘":] Jy PREGAST Creners

PER®IS | cA 2572

@ CALL PR Nia PRoF. ENemaeeu%

- 9
929 omEsE N o 26D | TenkRARY SleNALS

LA PUENTE ,CA UG

For informulion il (§108) 854-8410 or TDD (016) 05£-3880 or

— - -

ADA Notice For Individunts will snnsory diaebiifce, Thin documan, [s maliable ih allometn Tfarmudis.
write Reoordn itid Formr Manngeinen!, 1120 N Sieef, MS-09, 3ntramenio, CA BGh1A,

Contract No. 08-0J8504
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Recelved May 30 2014 11:4bam

85/30/2014 11:480 90362382500 - REYES CONSTRUCTION PAGE 83/@3

STATE OF CALIFORNIA ~ DEPARTMENT OF TRANSPORTATION

Eﬁggg:ﬁgﬁgﬁuST Ridder Name: Reyes Construction, Inc.

The bidder must ldantify each subcantractor performing work in an amount in excass of 1/2 of 1 percant of {he loial bid or
$10,000, whichever Is greater (Pub Conl Code § 4100 el seq.). Completa columns 1 and -4 and submil wih the bid.
Complete columns 2 end 3 and submit with the bid or fax to (316) 227-6282 within 24 hours after ihe bid opening, Fallure
{o provide complele informalion in columns 1 through 4 within the time specified will result in a nonresponsive bid,

Golumn 1z Business Golumn 2: Bld  Colwmn 3: Parcantege Column 4: Degcriplion of
Name and Locstion Item Nor. of 8id [fem Subconiracied Subcontractad Work
@ piversiFien "H,qg’% 087 LAIT'DS'CA-PE' 4 (RRIGAT|oN

TAHLEQuA STEEL INC. 62,-7;! :
9150 BEWFLowee 8| 72,9, %.9 % REBAR

G

21T 30 RunpY CANYoN . Lh,"l?
WiLPomap, ca 9 penc

lone BEAcy, (4 Togis

SuiTe Zlo g

P.6 Box 2677
PALos veroES, A 9027

DLN ENTERPRISES

bl,67 . B2, C?NORETE Pumping

(DVBE)

ADA Noti For inflividunts with soisory dianblifes, fio domnrcrd 11 avalishie Iy allnmnta formais, Fer informalien onll (916) 854-6410 or TRD (910) 064-3080 ar
otic® | o Anvords and Farms Managemont, 1120 N Biroul, MS-#3, Sacramenin, (A RED14,

Contract No. 08-0J8504
8



% Transmit Conf. Report

P.1 J s

CALTRANS CONTR AWARDS Fax 916-227-65282 ;.0 2018, Lo 200
Fax/Phone Number Mode Start Time |Page|Result Note

919096223053 Normal 09:03:17pm| 2°58”| 9 |* 0 K

[FORN] [FORNI

STATE FORNIA—CA RNIA STA
DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER .

P.0. BOX 168041, M543 i
SACRAMENTO, CA 95816-804] Serious drought
PHONE (916) 227-6299 Help save warer/
FAX (916)227-6282

TTY 711

www.dot.ca.gov

June 9, 2014 : Facsimile: (909) 622-3053

Ricardo Jimenez, Vice President 08-0J8504

Reyes Construction, Inc. 08-SBd-138-R24.1
1383S. Signal Drive B.O. 05/08/14
Pomona, CA 91766

Dear Mr. Jimenez:

The Department of Transportation (Caltrans) received a bid submitted by Reyes Construction, Inc
(Reyes) for Coniract 08-0J8504 on May 8, 2014. By this letter, Caltrans notifies Reyes that its bid is
nonresponsive because it failed to properly complete the Subcontractor List form.

Caltrans 2010 revised Standard Specifications, Section 2-1.33C states in part, “...The Subcontractor List
must show the name, address, and work portions to be performed by each subcontractor listed, Show
work portions by bid item number, description, and percentage of each bid item subcontracted”. On the
Subcontractor List form submitted with the bid, Reyes listed percentages that are representative of the
total contract bid, rather than the percent of work to be performed.

Based on the above, Caltrans will proceed to award the contract to the lowest responsible bidder,
provided that all requirements are met. '

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Calfrans js not
obligated to offer an extension of the award period for a nonvesponsive bid. Should you wish to extend
your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no
later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awatds Branch Chief, at
(916) 227-6228.

Sincerely,

£

%/JO cMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services

Attachment

“Provide a safe, sustainable, integrated and gfficient transportation system
to enh California’s and livability”
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